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San Luis Unit 8/15-2001
Contract No. 14-06-200-495A- LTR1
and Agreement No. CV 79-106-EDP

UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF RECLAMATION
Central Valley Project, California

LONG-TERM RENEWAL CONTRACT BETWEEN THE UNITED STATES
AND
WESTLANDSWATER DISTRICT
PROVIDING FOR PROJECT WATER SERVICE
FROM SAN LUISUNIT AND DELTA DIVISION

THIS CONTRACT, made this day of , 2001, in pursuance

generaly of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or supplementary thereto,
including, but not limited to, the Acts of August 26, 1937 (50 Stat. 844), as amended and
supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, July 2, 1956 (70 Stat.
483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1262), October 27, 1986 (100 Stat.
3050), as amended, and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively
hereinafter referred to as Federal Reclamation law, between THE UNITED STATES OF AMERICA,
hereinafter referred to as the United States, and WESTLANDS WATER DISTRICT, hereinafter
referred to as the Contractor, a public agency of the State of California, duly organized, existing, and
acting pursuant to the laws thereof, with its principal place of businessin California;

WITNESSETH, That:

EXPLANATORY RECITALS

[1¥] WHEREAS, the United States has constructed and is operating the Central Valley

Project, California, for diversion, storage, carriage, distribution and beneficia use, for flood control,

1
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irrigation, municipal, domestic, industrial, fish and wildlife mitigation, protection and restoration,
generation and distribution of electric energy, salinity control, navigation and other beneficial uses, of
waters of the Sacramento River, the American River, the Trinity River, and the San Joaquin River
and their tributaries; and

[2"] WHEREAS, the United States constructed the San L uis Unit and Delta Division and
related facilities, hereinafter collectively referred to as the San L uis Unit and/or Delta Division
facilities, which will be used in part for the furnishing of water to the Contractor pursuant to the terms
of this Contract; and

[39 WHEREAS, therightsto Project Water were acquired by the United States pursuant to
Cdlifornialaw for operation of the Project; and

[4"]  WHEREAS, the Contractor and the United States entered into Contract No. 14-06-
200-495A, as amended, and Stipulation Agreement No. CV 79-106-EDP which established terms
for the delivery to the Contractor of Project Water from the San L uis Unit and Delta Division from
June 3, 1963, through December 31, 2007; and

[5"] WHEREAS, the Contractor and the United States have pursuant to Subsection
3404(c)(3) of the Central Valley Project Improvement Act (CVPIA), subsequently entered into
Binding Agreementsidentified as Binding Agreement No. 14-06-200-495A -BA and Binding
Agreement No. CV 79-106-EDP-BA, which provided for the non-payment of the additional
mitigation and restoration chargesif the Contractor agreed to renew their contract after

completion of the Programmatic Environmental I mpact Statement and negotiation of arenewal
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contract; and

[6" WHEREAS, Section 3404(c) of the CVPIA provides for long-term renewal of interim
and existing long-term Project Water service contracts following completion of appropriate
environmental documentation, including a programmatic environmental impact statement (PEIS)
pursuant to the National Environmental Policy Act analyzing the direct and indirect impacts and
benefits of implementing the CVPIA and the potential renewal of all existing contracts for Project
Water; and

[7"1 WHEREAS, the United States has completed the PEIS and all other appropriate
environmental review necessary to provide for long-term renewal of the Existing Contract; and

[8" WHEREAS, the Contractor has requested the long-term renewal of the Existing
Contract, pursuant to the terms of the Existing Contract, Federal Reclamation law, and the laws of the
State of California, for water service from the Central Valley Project; and

[9"  WHEREAS, the United States has determined that the Contractor has fulfilled all of
its obligations under the Existing Contract; and

[10" WHEREAS, the Contractor has demonstrated to the satisfaction of the Contracting
Officer that the Contractor has utilized the Project Water supplies availableto it for reasonable and
beneficia use and/or has demonstrated projected future demand for water use such that the Contractor
has the capability and expectsto utilize fully for reasonable and beneficial use the quantity of Project
Water to be made available to it pursuant to this Contract; and

[11" WHEREAS, water obtained from the Central Valley Project has been relied upon by



65

66

67

68

69

70

71

72

73

74

75

76

77

78

79

80

81

82

83

San Luis Unit 8/15-2001
Contract No. 14-06-200-495A- LTR1
and Agreement No. CV 79-106-EDP

urban and agricultural areas within Californiafor more than fifty (50) years, and is considered by the
Contractor as an essentia portion of its water supply; and

[12"] WHEREAS, the economies of regions within the Central Valley Project, including the
Contractor’s, depend upon the continued availability of water, including water service from the
Central Valley Project; and

[13"] WHEREAS, the Secretary intends through coordination, cooperation, and partnerships
to pursue measures to improve water supply, water quality, and reliability of the Project for al Project
purposes; and

[14"] WHEREAS, the mutual goals of the United States and the Contractor include: to
provide for reliable Project Water supplies; to control costs of those supplies; to achieve repayment of
the Central Valley Project as required by law; to guard reasonably against Project Water shortages; to
achieve areasonable balance among competing demands for use of Project Water; and to comply
with al applicable environmental statutes, all consistent with the legal obligations of the United
States relative to the Central Valley Project; and

[14.1]] WHEREAS, the United States and the Contractor acknowledge that the Base Supply
as defined in this Contract is a more accurate reflection of the amount of water the Contractor may
realistically expect in many water yearsin light of such present conditions and expectations, and that
the Base Supply Contract Total does not preclude delivery to the Contractor of a Supplemental
Supply of Project Water as defined herein; and

[15"] WHEREAS, the partiesintend by this Contract to develop a more cooperative
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relationship in order to achieve their mutual goals; and

[16"] WHEREAS, the United States and the Contractor are willing to enter into this long-
term renewal contract pursuant to Federal Reclamation law on the terms and conditions set forth
below;

NOW, THEREFORE, in consideration of the mutual and dependent covenants herein
contained, it is hereby mutually agreed by the parties hereto as follows:

DEFINITIONS

1. When used herein unless otherwise distinctly expressed, or manifestly incompatible
with the intent of the parties as expressed in this Contract, the term:

@ “Base Supply” shall mean that quantity of Project Water so designated in
subdivision (@) of Article 3 of this Contract.

(al) “Cdendar Year” shall mean the period January 1 through December 31, both
datesinclusive;

(b) “Charges’ shall mean the payments required by Federal Reclamation law in
addition to the Rates and Tiered Pricing Components specified in this Contract as determined
annually by the Contracting Officer pursuant to this Contract;

(© “Condition of Shortage” shall mean a condition respecting the Project during
any Y ear such that the Contracting Officer is unable to deliver sufficient water to meet the Contract
Total;

(d) “Contracting Officer” shall mean the Secretary of the Interior’s duly authorized
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representative acting pursuant to this Contract or applicable Reclamation law or regulation;

(e “Contract Total” shall mean the total of Base Supply and Supplemental Supply
of Project Water to which the Contractor is entitled under subdivision (a) of Article 3 of this
Contract;

()] “Contractor's Service Area" shal mean the area to which the Contractor is
permitted to provide Project Water under this Contract as described in Exhibit “A” attached hereto,
which may be modified from time to time in accordance with Article 35 of this Contract without
amendment of this Contract;

(9) “CVPIA” shal mean the Central Valley Project Improvement Act, Title
XXXIV of the Act of October 30, 1992 (106 Stat. 4706);

(h) “Eligible Lands’ shall mean al landsto which Irrigation Water may be
delivered in accordance with Section 204 of the Reclamation Reform Act of October 12, 1982 (96
Stat. 1263), as amended, hereinafter referred to as RRA;

(1) “Excess Lands’ shall mean al lands in excess of the limitations contained in
Section 204 of the RRA, other than those lands exempt from acreage limitation under Federal
Reclamation law;

()] “Full Cost Rate” shall mean that water rate described in Sections 205(a)(3) or
202(3) of the RRA, whichever is applicable;

(k) “Ineligible Lands’ shall mean all lands to which Irrigation Water may not be

delivered in accordance with Section 204 of the RRA;
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Q) “Irrigation Full Cost Water Rate” shall have the same meaning as “full cost” as
that term is used in paragraph (3) of Section 202 of the RRA,;

(m)  “lrrigation Water” shall mean water made available from the Project that is
used primarily in the production of agricultural crops or livestock, including domestic use incidental
thereto, and watering of livestock;

(n) “Landholder” shall mean a party that directly or indirectly owns or leases
nonexempt land, as provided in 43 CFR 426.2;

(0 “Municipa and Industrial (M&I) Water” shall mean water made available from
the Project other than Irrigation Water made available to the Contractor. M& | Water shall include
water used for human use and purposes such as the watering of landscaping or pasture for animals
(e.g., horses) which are kept for personal enjoyment or water delivered to land holdings operated in
units of less than five (5) acres unless the Contractor establishes to the satisfaction of the Contracting
Officer that the use of water delivered to any such landholding is a use described in subdivision (m)
of thisArticle;

(p) “M&]I Full Cost Water Rate” shall mean the annual rate, which, as determined
by the Contracting Officer, shall amortize the expenditures for construction allocable to Project M& |
facilitiesin service, including, O&M deficits funded, less payments, over such periods as may be
required under Federal Reclamation law with interest accruing from the dates such costs were first
incurred plus the applicable rate for the O& M of such Project facilities. Interest rates used in the

calculation of the M& 1 Full Cost Rate shall comply with the Interest Rate methodology contained in
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Section 202 (3) (B) and (C) of the RRA;

(@ “Operation and Maintenance” or “O&M" shall mean normal and reasonable
care, control, operation, repair, replacement (other than Capital replacement), and maintenance of
Project facilities,

n “Operating Non-Federal Entity" shall mean the San Luis & Delta-Mendota
Water Authority, a Non-Federal entity which has the obligation to operate and maintain al or a
portion of the San L uis Unit and Delta Division facilities pursuant to an agreement with the United
States, and which may have funding obligations with respect thereto;

() “Project” shall mean the Central Valley Project owned by the United States and
managed by the Department of the Interior, Bureau of Reclamation;

(®) “Project Contractors’ shall mean all parties who have water service contracts
for Project Water from the Project with the United States pursuant to Federal Reclamation law;

() “Project Water” shall mean all water that is developed, diverted, stored, or
delivered by the Secretary in accordance with the statutes authorizing the Project and in accordance
with the terms and conditions of water rights acquired pursuant to Californialaw;

(V) “Rates’ shall mean the payments determined annually by the Contracting
Officer in accordance with the then current applicable water ratesetting policies for the Project, as
described in subdivision (a) of Article 7 of this Contract;

(w)  “Recent Historic Average’ shall mean the most recent five (5) -year average of

the final forecast of Water Made Available to the Contractor pursuant to this Contract or its preceding
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contract(s);

(x) “Secretary” shall mean the Secretary of the Interior, a duly appointed
successor, or an authorized representative acting pursuant to any authority of the Secretary and
through any agency of the Department of the Interior;

(x.1) “Supplemental Supply” shall mean that quantity of Project Water so designated
in subdivision () of Article 3 of this Contract as that portion of the Contract Total that isin addition
to and less reliable than the Base Supply;

) “Tiered Pricing Component” shall be the incremental amount to be paid for
each acre-foot of Water Delivered as described in subdivision (j) of Article 7 of this Contract;

2 “Water Delivered” or “Delivered Water” shall mean Project Water diverted for
use by the Contractor at the point(s) of delivery approved by the Contracting Officer;

(aa) “Water Made Available’ shall mean the estimated amount of Project Water
that can be delivered to the Contractor for the upcoming Y ear as declared by the Contracting Officer,
pursuant to subdivision (a) of Article 4 of this Contract;

(bb) “Water Scheduled” shall mean Project Water made available to the Contractor
for which times and quantities for delivery have been established by the Contractor and Contracting
Officer, pursuant to subdivision (b) of Article 4 of this Contract; and

(cc)  "Year" shall mean the period from and including March 1 of each Calendar
Y ear through the last day of February of the following Calendar Y ear.

TERM OF CONTRACT
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2. @ This Contract shall be effective March 1, 20 through February 28,20 .
In the event the Contractor wishes to renew the Contract beyond February 28, 20, the Contractor
shall submit arequest for renewal in writing to the Contracting Officer no later than two (2) years
prior to the date this Contract expires. The renewal of this Contract insofar as it pertains to the
furnishing of Irrigation Water to the Contractor shall be governed by subdivision (b) of this Article,
and the renewal of this Contract insofar asit pertainsto the furnishing of M&1 Water to the
Contractor shall be governed by subdivision (c) of this Article.

(b) @D Under terms and conditions of arenewal contract that are mutually
agreeabl e to the parties hereto, and upon a determination by the Contracting Officer that at the time of
contract renewal the conditions set forth in subdivision (b)(2) of this Article are met, and subject to
Federal and State law, this Contract, insofar as it pertains to the furnishing of Irrigation Water to the
Contractor, shall be renewed for a period of twenty-five (25) years.

2 The conditions which must be met for this Contract to be renewed are:
(i) the Contractor has prepared awater conservation plan that has been determined by the Contracting
Officer in accordance with Article 26 of this Contract to meet the conservation and efficiency criteria
for evaluating such plans established under Federal law; (ii) the Contractor isimplementing an
effective water conservation and efficiency program based on the Contractor’s water conservation
plan as required by Article 26 of this Contract; (iii) the Contractor is operating and maintaining all
water measuring devices and implementing all water measurement methods as approved by the

Contracting Officer pursuant to Article 6 of this Contract; (iv) the Contractor has reasonably and

10
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beneficialy used the Project Water supplies made available to it and, based on projected demands, is
reasonably anticipated and expects fully to utilize for reasonable and beneficial use the quantity of
Project Water to be made available to it pursuant to such renewal; (v) the Contractor is complying
with all terms and conditions of this Contract; and (vi) the Contractor has the physical and legal
ability to deliver Project Water.

(©)) The terms and conditions of the renewal contract described in
subdivision (b)(1) of this Article and any subsequent renewal contracts shall be developed consistent
with the parties’ respective legal rights and obligations, and in consideration of all relevant facts and
circumstances, as those circumstances exist at the time of renewal, including, without limitation, the
Contractor’ s need for continued delivery of Project Water; environmental conditions affected by
implementation of the Contract to be renewed, and specifically changes in those conditions that
occurred during the life of the Contract to be renewed; the Secretary’ s progress toward achieving the
purposes of the CVPIA as set out in Section 3402 and in implementing the specific provisions of the
CVPIA; and current and anticipated economic circumstances of the region served by the Contractor.

(© This Contract, insofar asit pertains to the furnishing of M& I Water to the
Contractor, shall be renewed for a period of twenty-five (25) years and thereafter shall be renewed for
successive periods of up to forty (40) years each, which periods shall be consistent with the then-
existing Reclamation-wide policy, under terms and conditions mutually agreeable to the parties and
consistent with Federal and State law. The present Reclamation-wide policy, dated March 20, 2000,

provides that the term of such contracts shall be no more than twenty-five (25) years each, subject to a

11
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variance to allow alonger term in appropriate circumstances. The Contractor shall be afforded the
opportunity to comment to the Contracting Officer on the proposed adoption and application of any
revised Reclamation-wide policy applicable to the delivery of Project M& | Water that would affect
the term of any subsequent renewal contract with the Contractor for the furnishing of M&Il Water
twenty-five (25) years.

(d) The Contracting Officer anticipates that by December 31, 2024, all
authorized Project construction expected to occur will have occurred, and on that basis the
Contracting Officer agrees by that date to allocate al costs that are properly assignable to the
Contractor, and agrees further that, at any time after such allocation is made, and subject to
satisfaction of the condition set out in this subdivision, this Contract shall, at the request of the
Contractor, be converted to a contract under subsection (c1) & (d) , Section 9 of the Reclamation
Project Act of 1939, subject to applicable Federal law and under stated terms and conditions mutually
agreeabl e to the Contractor and the Contracting Officer. A condition for such conversion to occur
shall be a determination by the Contracting Officer that, account being taken of the amount credited
to return by the Contractor as provided for under Reclamation law, the remaining amount of
construction costs assignable for ultimate return by the Contractor can probably be repaid to the
United States within the term of a contract under said subsection 9(c)(1) & (d). If the remaining
amount of costs that are properly assignable to the Contractor cannot be determined by December 31,
2024, the Contracting Officer shall notify the Contractor, and provide the reason(s) why such a

determination could not be made. Further, the Contracting Officer shall make such a determination

12
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as soon thereafter as possible so as to permit, upon request of the Contractor and satisfaction of the
conditions set out above, conversion to a contract under said subsection 9(d). In the event such
determination of costs has not been made at a time which allows conversion of this Contract during
the term of this Contract or the Contractor has not requested conversion of this Contract within such
term, the parties shall incorporate in any subsequent renewal contract as described in Article 2(b) and
(c) aprovision that carries forth in substantially identical terms the provisions of this Article 2(d). In
the event the Contracting Officer is able to make a determination of the remaining amount of costs
that are properly assignable to the Contractor before December 31, 2024, the Contracting Officer shall
do so at the earliest time the Contracting Officer has such ability.

WATER TO BE MADE AVAILABLE AND DELIVERED TO THE CONTRACTOR

3. @ During each Y ear, consistent with all applicable State water rights, permits,
and licenses, Federal law; and subject to the provisions set forth in Articles 11 and 12 of this
Contract, the Contracting Officer shall make available for delivery to the Contractor 805,000 acre-feet
designated Base Supply and 345,000 acre-feet designated Supplemental Supply water for a Contract
Total of 1,150,000 acre-feet for irrigation and M& | purposes. To reflect changesin reliability, the
quantity of Base Supply and Supplemental Supply will be reassessed at |east every five (5) years and
may be adjusted upon mutual agreement of the parties. The quantity of Water Delivered to the
Contractor in accordance with this subdivision shall be scheduled and paid for pursuant to the
provisions of Articles4 and 7 of this Contract.

(b) Because the capacity of the Central Valley Project to deliver Project Water has

13
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been constrained in recent years and may be constrained in the future due to many factors including
hydrologic conditions and implementation of Federal and State laws, the likelihood of the Contractor
actually receiving the Contract Total set out in subdivision (a) of this Articlein any given Year is
uncertain. The Contracting Officer’s most recent modeling referenced in the PEIS projected that the
Base Supply and Supplemental Supply set forth in this Contract will not be available to the
Contractor in many years. During the most recent five (5) years, the Recent Historic Average of Base
Supply water made available to the Contractor was 805,000 acre-feet and Supplemental Supply made
available to the Contractor was 46,000 acre-feet. Nothing in subdivision (b) of this Article shall

affect the rights and obligations of the parties under any provision of this Contract.

(c) The Contractor shall utilize the Project Water in accordance with all applicable
legal requirements.

(d) The Contractor shall make reasonable and beneficial use of all Project Water or
other water furnished pursuant to this Contract. Groundwater recharge programs, groundwater
banking programs, surface water storage programs, and other similar programs utilizing Project
Water or other water furnished pursuant to this Contract conducted within the Contractor’s Service
Areawhich are consistent with applicable State law and result in use consistent with Reclamation law

will be allowed; Provided, That any direct recharge program(s) is (are) described in the Contractor’s

Water Conservation Plan submitted pursuant to Article 26 of this Contract; Provided, further, That

such Water Conservation Plan demonstrates sufficient lawful uses exist in the Contractor’s Service

Area so that using along-term average, the quantity of Delivered Water is demonstrated to be

14
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reasonable for such uses and in compliance with Reclamation law. Groundwater recharge programs,
groundwater banking programs, surface water storage programs, and other similar programs utilizing
Project Water or other water furnished pursuant to this Contract conducted outside the Contractor’s
Service Areamay be permitted upon written approval of the Contracting Officer, which approval will
be based upon environmental documentation, Project Water rights, and Project operational concerns.
The Contracting Officer will address such concerns in regulations, policies, or guidelines.

(e The Contractor shall comply with requirements applicable to the Contractor in
biological opinion(s) prepared as aresult of a consultation regarding the execution of this Contract
undertaken pursuant to Section 7 of the Endangered Species Act of 1973, as amended, that are within
the Contractor’s legal authority to implement. The Contractor shall comply with the limitations or
requirements imposed by environmental documentation applicable to the Contractor and within its
legal authority to implement regarding specific activities, including conversion of Irrigation Water to
M& | Water. Nothing herein shall be construed to prevent the Contractor from challenging or seeking
judicial relief in acourt of competent jurisdiction with respect to any biological opinion or other
environmental documentation referred to in this Article.

() Following the declaration of Water Made Available under Article 4 of this
Contract, the Contracting Officer will make a determination whether Project Water, or other water
available to the Project, can be made available to the Contractor in addition to the Contract Total
under Article 3 of this Contract during the Y ear without adversely impacting other Project

Contractors. At the request of the Contractor, the Contracting Officer will consult with the

15
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Contractor prior to making such a determination. If the Contracting Officer determines that Project
Water, or other water available to the Project, can be made available to the Contractor, the
Contracting Officer will announce the availability of such water and shall so notify the Contractor as
soon as practical. The Contracting Officer will thereafter meet with the Contractor and other Project
Contractors capable of taking such water to determine the most equitable and efficient allocation of
such water. If the Contractor requests the delivery of any quantity of such water, the Contracting
Officer shall make such water available to the Contractor in accordance with applicable statutes,
regulations, guidelines, and policies.

(9) The Contractor may request permission to reschedule for use during the
subsequent Y ear some or al of the Water Made Available to the Contractor during the current Y ear
referred to as “carryover.” The Contractor may request permission to use during the current Year a
guantity of Project Water which may be made available by the United States to the Contractor during
the subsequent Y ear referred to as “preuse.” The Contracting Officer’ s written approval may permit
such uses in accordance with applicable statutes, regulations, guidelines, and policies.

(h) The Contractor’ s right pursuant to Federal Reclamation law and applicable
State law to the reasonable and beneficial use of Water Delivered pursuant to this Contract during the
term thereof and any subsequent renewal contracts, as described in Article 2 of this Contract, during
the terms thereof shall not be disturbed so long as the Contractor shall fulfill al of its obligations
under this Contract and any renewals thereof. Nothing in the preceding sentence shall affect the

Contracting Officer’ s ability to impose shortages under Article 11 or subdivision (b) of Article 12 of

16
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this Contract or applicable provisions of any subsequent renewal contracts.

(1) Project Water furnished to the Contractor pursuant to this Contract may be
delivered for purposes other than those described in subdivisions (m) and (0) of Article 1 of this
Contract upon written approval by the Contracting Officer in accordance with the terms and
conditions of such approval.

() The Contracting Officer shall make reasonable efforts to protect the water
rights necessary for the Project and to provide the water available under this Contract. The
Contracting Officer shall not object to participation by the Contractor, in the capacity and to the

extent permitted by law, in administrative proceedings related to the Project Water rights; Provided

however, That the Contracting Officer retains the right to object to the substance of the Contractor’s
position in such a proceeding.

TIME FOR DELIVERY OF WATER

4 @ On or about February 20 of each Calendar Y ear, the Contracting Officer shall
announce the Contracting Officer’ s expected declaration of the Water Made Available. The
declaration will be updated monthly, and more frequently if necessary, based on then-current
operational and hydrologic conditions and a new declaration with changes, if any, to the Water Made
Available will be made. The Contracting Officer shall provide forecasts of Project operations and the
basis of the estimate, with relevant supporting information, upon the written request of the
Contractor. Concurrently with the declaration of the Water Made Available, the Contracting Officer

shall provide the Contractor with the updated Recent Historic Average. The declaration of Project

17
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operations will be expressed in terms of both Water Made Available and the Recent Historic
Average.

(b) On or before each March 1 and at such other times as necessary, the Contractor
shall submit to the Contracting Officer awritten schedule, satisfactory to the Contracting Officer,
showing the monthly quantities of Project Water to be delivered by the United States to the
Contractor pursuant to this Contract for the Y ear commencing on such March 1. The Contracting
Officer shall use al reasonable means to deliver Project Water according to the approved schedule for
the Y ear commencing on such March 1.

(c) The Contractor shall not schedule Project Water in excess of the quantity of
Project Water the Contractor intends to put to reasonable and beneficial use within the Contractor's
Service Areaor to sell, transfer or exchange pursuant to Article 9 of this Contract during any Y ear.

(d) Subject to the conditions set forth in subdivision (@) of Article 3 of this
Contract, the United States shall deliver Project Water to the Contractor in accordance with theinitial
schedule submitted by the Contractor pursuant to subdivision (b) of this Article, or any written
revision(s), satisfactory to the Contracting Officer, thereto submitted within a reasonable time prior to
the date(s) on which the requested change(s) ig/are to be implemented.

POINT OF DIVERSION AND RESPONSIBILITY FOR DISTRIBUTION OF WATER

5. @ Project Water scheduled pursuant to subdivision (b) of Article 4 of this
Contract shall be delivered to the Contractor at a point or points of delivery either on Project facilities

or another location or locations mutually agreed to in writing by the Contracting Officer and the
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Contractor.

(b) The Contracting Officer, the Operating Non-Federal Entity, or other
appropriate entity shall make all reasonable efforts to maintain sufficient flows and levels of water in
the Project facilities to deliver Project Water to the Contractor at specific turnouts established
pursuant to subdivision (a) of this Article.

(© The Contractor shall deliver Irrigation Water in accordance with any applicable
land classification provisions of Federal Reclamation law and the associated regulations. The
Contractor shall not deliver Project Water to land outside the Contractor's Service Area unless
approved in advance by the Contracting Officer.

(d) All Water Delivered to the Contractor pursuant to this Contract shall be
measured and recorded with equipment furnished, installed, operated, and maintained by the United
States, the Operating Non-Federal Entity or other appropriate entity as designated by the Contracting
Officer (hereafter “ other appropriate entity”) at the point or points of delivery established pursuant to
subdivision (@) of this Article. Upon the request of either party to this Contract, the Contracting
Officer shal investigate, or cause to be investigated by the responsible Operating Non-Federal Entity,
the accuracy of such measurements and shall take any necessary steps to adjust any errors appearing
therein. For any period of time when accurate measurements have not been made, the Contracting
Officer shall consult with the Contractor and the responsible Operating Non-Federal Entity prior to
making afinal determination of the quantity delivered for that period of time.

(e Neither the Contracting Officer nor any Operating Non-Federal Entity shall be
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responsible for the control, carriage, handling, use, disposal, or distribution of Project Water
Delivered to the Contractor pursuant to this Contract beyond the delivery points specified in
subdivision (a) of this Article. The Contractor shall indemnify the United States, its officers,
employees, agents, and assigns on account of damage or claim of damage of any nature whatsoever
for which thereislegal responsibility, including property damage, personal injury, or death arising out
of or connected with the control, carriage, handling, use, disposal, or distribution of such Project
Water beyond such delivery points, except for any damage or claim arising out of: (i) acts or
omissions of the Contracting Officer or any of its officers, employees, agents, or assigns, including
any responsible Operating Non-Federal Entity, with the intent of creating the situation resulting in any
damage or claim; (ii) willful misconduct of the Contracting Officer or any of its officers, employees,
agents, or assigns, including any responsible Operating Non-Federal Entity; (iii) negligence of the
Contracting Officer or any of its officers, employees, agents, or assigns including any responsible
Operating Non-Federal Entity; or (iv) damage or clams resulting from a malfunction of facilities
owned and/or operated by the United States or responsible Operating Non-Federal Entity; Provided,
That the Contractor is not the Operating Non-Federal Entity that owned or operated the
malfunctioning facility(ies) from which the damage claim arose.

MEASUREMENT OF WATER WITHIN THE SERVICE AREA

6. €) The Contractor has established a measuring program satisfactory to the
Contracting Officer. The Contractor shall ensure that all surface water delivered for irrigation

purposes within the Contractor’s Service Areais measured at each agricultural turnout and such water
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delivered for municipal and industrial purposesis measured at each municipal and industrial service
connection. The water measuring devices or water measuring methods of comparable effectiveness
must be acceptable to the Contracting Officer. The Contractor shall be responsible for installing,
operating, and maintaining and repairing all such measuring devices and implementing all such water
measuring methods at no cost to the United States. The Contractor shall use the information obtained
from such water measuring devices or water measuring methods to ensure its proper management of
the water, to bill water users for water delivered by the Contractor; and, if applicable, to record water
delivered for municipal and industrial purposes by customer class as defined in the Contractor’ s water
conservation plan provided for in Article 26 of this Contract. Nothing herein contained, however,
shall preclude the Contractor from establishing and collecting any charges, assessments, or other
revenues authorized by Californialaw. The Contractor shall include a summary of al its annual
surface water deliveriesin the annual report described in subdivision (c) of Article 26 of this
Contract.

(b) To the extent the information has not otherwise been provided, upon execution
of this Contract, the Contractor shall provide to the Contracting Officer awritten report describing the
measurement devices or water measuring methods being used or to be used to implement subdivision
() of this Article and identifying the agricultural turnouts and the municipal and industrial service
connections or aternative measurement programs approved by the Contracting Officer, at which such
measurement devices or water measuring methods are being used, and, if applicable, identifying the

locations at which such devices and/or methods are not yet being used including atime schedule for
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implementation at such locations. The Contracting Officer shall advise the Contractor in writing
within sixty (60) days as to the adequacy of, and necessary modifications, if any, of the measuring
devices or water measuring methods identified in the Contractor’ s report and if the Contracting
Officer does not respond in such time, they shall be deemed adequate. 1f the Contracting Officer
notifies the Contractor that the measuring devices or methods are inadequate, the parties shall within
sixty (60) days following the Contracting Officer‘ s response, negotiate in good faith the earliest
practicable date by which the Contractor shall modify said measuring devices and/or measuring
methods as required by the Contracting Officer to ensure compliance with subdivision (a) of this
Article.

(c) All new surface water delivery systemsinstalled within the Contractor's
Service Area after the effective date of this Contract shall also comply with the measurement
provisions described in subdivision (a) of this Article.

(d) The Contractor shall inform the Contracting Officer and the State of California
inwriting by April 30 of each Y ear of the monthly volume of surface water delivered within the
Contractor’ s Service Area during the previous Y ear.

(e The Contractor shall inform the Contracting Officer and the Operating Non-
Federal Entity on or before the twentieth (20™) calendar day of each month of the quantity of
Irrigation Water and M& | Water taken during the preceding month.

RATES AND METHOD OF PAYMENT FOR WATER

7. €) The Contractor shall pay the United States as provided in this Article for all
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444 Delivered Water at Rates, Charges, and the Tiered Pricing Component established in accordance

445 with: (i) the Secretary’ s ratesetting policy for Irrigation Water adopted in 1988 and the Secretary’s
446 then-existing ratesetting policy for M&1 Water. Such ratesetting policies shall be amended, modified,
447 or superseded only through a public notice and comment procedure; (ii) applicable Reclamation law
448 and associated rules and regulations, or policies; and (iii) other applicable provisions of this Contract.
449 Payment shall be made by cash transaction, wire, or any other mechanism as may be agreed to in

450 writing by the Contractor and the Contracting Officer. The Rates, charges, and Tiered Pricing

451 Components applicable to the Contractor upon execution of this Contract are set forth in Exhibit “B”,

452 as may be revised annually.

453 (b) The Contracting Officer shall notify the Contractor of the Rates, Charges, and
454 Tiered Pricing Components as follows:
455 @ Prior to July 1 of each Calendar Y ear, the Contracting Officer shall

456 provide the Contractor an estimate of the Charges for Project Water that will be applied to the period
457 October 1, of the current Calendar Y ear, through September 30, of the following Calendar Y ear, and
458 the basis for such estimate. The Contractor shall be allowed not less than two (2) months to review
459 and comment on such estimates. On or before September 15 of each Calendar Y ear, the Contracting
460 Officer shall notify the Contractor in writing of the Chargesto be in effect during the period October
461 1 of the current Calendar Y ear, through September 30, of the following Calendar Y ear, and such
462 notification shall revise Exhibit “B.”

463 2 Prior to October 1 of each Calendar Y ear, the Contracting Officer shall
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make available to the Contractor an estimate of the Rates and Tiered Pricing Components for Project
Water for the following Y ear and the computations and cost allocations upon which those Rates are
based. The Contractor shall be allowed not less than two (2) months to review and comment on such
computations and cost allocations. By December 31 of each Calendar Y ear, the Contracting Officer
shall provide the Contractor with the final Rates and Tiered Pricing Components to be in effect for
the upcoming Y ear, and such notification shall revise Exhibit “B.”

(c) At the time the Contractor submits the initial schedule for the delivery of
Project Water for each Y ear pursuant to subdivision (b) of Article 4 of this Contract, the Contractor
shall make an advance payment to the United States equal to the total amount payable pursuant to the
applicable Rate(s) set under subdivision (@) of this Article, for the Project Water scheduled to be
delivered pursuant to this Contract during the first two (2) calendar months of the Year. Before the
end of the first month and before the end of each calendar month thereafter, the Contractor shall make
an advance payment to the United States, at the Rate(s) set under subdivision (@) of this Article, for
the Water Scheduled to be delivered pursuant to this Contract during the second month immediately
following. Adjustments between advance payments for Water Scheduled and payments at Rates due
for Water Delivered shall be made before the end of the following month; Provided, That any revised
schedule submitted by the Contractor pursuant to Article 4 of this Contract which increases the
amount of Water Delivered pursuant to this Contract during any month shall be accompanied with
appropriate advance payment, at the Rates then in effect, to assure that Project Water is not delivered

to the Contractor in advance of such payment. In any month in which the quantity of Water Delivered
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to the Contractor pursuant to this Contract equals the quantity of Water Scheduled and paid for by the
Contractor, no additional Project Water shall be delivered to the Contractor unless and until an
advance payment at the Rates then in effect for such additional Project Water is made. Final
adjustment between the advance payments for the Water Scheduled and payments for the quantities
of Water Delivered during each Y ear pursuant to this Contract shall be made as soon as practicable
but no later than April 30" of the following Y ear, or sixty (60) days after the delivery of Project
Water carried over under subdivision (f) of Article 3 of this Contract if such water is not delivered by
the last day of February.

(d) The Contractor shall also make a payment in addition to the Rate(s) in
subdivision (c) of this Article to the United States for Water Delivered, at the Charges and the
appropriate Tiered Pricing Component then in effect, before the end of the month following the

month of delivery; Provided, That the Contractor may be granted an exception from the Tiered

Pricing Component pursuant to subdivision (j)(2) of this Article. The payments shall be consistent
with the quantities of Irrigation Water and M& | Water Delivered as shown in the water delivery
report for the subject month prepared by the Operating Non-Federal Entity or, if thereis no Operating
Non-Federa Entity, by the Contracting Officer. The water delivery report shall be deemed a bill for
the payment of Charges and the applicable Tiered Pricing Component for Water Delivered.
Adjustment for overpayment or underpayment of Charges shall be made through the adjustment of
payments due to the United States for Charges for the next month. Any amount to be paid for past

due payment of Charges and the Tiered Pricing Component shall be computed pursuant to Article 20
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of this Contract.

(e The Contractor shall pay for any Water Delivered under subdivision (d), (f), or
(g) of Article 3 of this Contract as determined by the Contracting Officer pursuant to applicable
statutes, associated regulations, any applicable provisions of guidelines or ratesetting policies;
Provided, That the Rate for Water Delivered under subdivision (d) of Article 3 of this Contract shall
be no more than the otherwise applicable Rate for Irrigation Water or M& | Water under subdivision
() of this Article.

()] Payments to be made by the Contractor to the United States under this
Contract may be paid from any revenues available to the Contractor.

(9) All revenues received by the United States from the Contractor relating to the
delivery of Project Water or the delivery of non-project water through Project facilities shall be
allocated and applied in accordance with Federal Reclamation law and the associated rules or
regulations, and the then current Project ratesetting policies for M& | Water or Irrigation Water.

(h) The Contracting Officer shall keep its accounts pertaining to the administration
of the financial terms and conditions of its long-term contracts, in accordance with applicable Federa
standards, so as to reflect the application of Project costs and revenues. The Contracting Officer
shall, each Y ear upon request of the Contractor, provide to the Contractor a detailed accounting of al
Project and Contractor expense allocations, the disposition of all Project and Contractor revenues,
and asummary of all water delivery information. The Contracting Officer and the Contractor shall

enter into good faith negotiations to resolve any discrepancies or disputes relating to accountings,
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reports, or information.

(1) The parties acknowledge and agree that the efficient administration of this
Contract istheir mutual goal. Recognizing that experience has demonstrated that mechanisms,
policies, and procedures used for establishing Rates, Charges, and Tiered Pricing Components, and/or
for making and allocating payments, other than those set forth in this Article may be in the mutual
best interest of the parties, it is expressly agreed that the parties may enter into agreements to modify
the mechanisms, policies, and procedures for any of those purposes while this Contract isin effect
without amending this Contract.

() Q) Beginning at such time as deliveries of Project Water in a'Y ear exceed
eighty (80%) percent of the Contract Total, then before the end of the month following the month of
delivery the Contractor shall make an additional payment to the United States equal to the applicable
Tiered Pricing Component. The Tiered Pricing Component for the amount of Water Delivered in
excess of eighty (80%) percent of the Contract Total, but less than or equal to ninety (90%) percent of
the Contract Total, shall equal the one-half of the difference between the Rate established under
subdivision (@) of this Article and the Irrigation Full Cost Water Rate or M& | Full Cost Water Rate,
whichever is applicable. The Tiered Pricing Component for the amount of Water Delivered which
exceeds ninety (90%) percent of the Contract Total shall equal the difference between (i) the Rate
established under subdivision (a) of this Article and (ii) the Irrigation Full Cost Water Rate or M& |
Full Cost Water Rate, whichever is applicable.

2 Subject to the Contracting Officer’ s written approval, the Contractor
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may request and receive an exemption from such Tiered Pricing Components for Project Water
delivered to produce a crop which the Contracting Officer determines will provide significant and
quantifiable habitat values for waterfow! in fields where the water is used and the crops are produced,;
Provided, That the exemption from the Tiered Pricing Components for Irrigation Water shall apply
only if such habitat values can be assured consistent with the purposes of CVPIA through binding
agreements executed with or approved by the Contracting Officer prior to use of such water.

(©)) For purposes of determining the applicability of the Tiered Pricing
Components pursuant to this Article, Water Delivered shall include Project Water that the Contractor
transfers to others but shall not include Project Water transferred and delivered to the Contractor.

(k) For the term of this Contract, Rates applied to under the respective ratesetting
policies will be established to recover only reimbursable operation and maintenance (including any
deficits) and capital costs of the Project, as those terms are used in the then-current Project ratesetting
policies, and interest, where appropriate, except in instances where a minimum Rate is applicablein
accordance with the relevant Project ratesetting policy. Changes of significance in practices which
implement the Contracting Officer’s ratesetting policies will not be implemented until the
Contracting Officer has provided the Contractor an opportunity to discuss the nature, need, and
impact of the proposed change.

M Except as provided in subsections 3405(a)(1)(B) and 3405(f) of the CVPIA,
the Rates for Project Water transferred by the Contractor shall be the Contractor’ s Rates adjusted

upward or downward to reflect the changed costs of delivery (if any) of the transferred Project Water
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to the transferee’ s point of delivery in accordance with the then applicable CV P Ratesetting Policy. If
the Contractor is receiving lower Rates and Charges because of inability to pay and is transferring
Project Water to another entity whose Rates and Charges are not adjusted due to inability to pay, the
Rates and Charges for transferred Project Water shall be the Contractor’ s Rates and Charges
unadjusted for ability to pay.

(m)  Pursuant to the Act of October 27, 1986 (100 Stat. 3050), the Contracting
Officer isauthorized to adjust determinations of ability to pay every five (5) years.

NON-INTEREST BEARING OPERATION AND MAINTENANCE DEFICITS

8. The Contractor and the Contracting Officer concur that, as of the effective date of this
Contract, the Contractor has no non-interest bearing operation and maintenance deficits and shall
have no further liability therefor.

SALES, TRANSFERS, OR EXCHANGES OF WATER

0. €) Theright to receive Project Water provided for in this Contract may be sold,
transferred, or exchanged to others for reasonable and beneficial uses within the State of Californiaif
such sale, transfer, or exchange is authorized by applicable Federal and State laws, and applicable
guidelines or regulations then in effect. No sale, transfer, or exchange of Project Water under this
Contract may take place without the prior written approval of the Contracting Officer, except as
provided for in subdivision (b) of this Article, and no such sales, transfers, or exchanges shall be
approved absent compliance with appropriate environmental documentation including but not limited

to the National Environmental Policy Act and the Endangered Species Act. Such environmental
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documentation should include, as appropriate, an analysis of groundwater impacts and economic and
social effects, including environmental justice, of the proposed water transfers on both the transferor
and transferee.

(b) In order to facilitate efficient water management by means of water transfers of
the type historically carried out among Project Contractors located within the same geographical area
and to alow the Contractor to participate in an accelerated water transfer program during the term of
this Contract, the Contracting Officer shall prepare, as appropriate, necessary environmental
documentation including, but not limited to, the National Environmental Policy Act and the
Endangered Species Act analyzing annual transfers within such geographical areas and the
Contracting Officer shall determine whether such transfers comply with applicable law. Following
the compl etion of the environmental documentation, such transfers addressed in such documentation
shall be conducted with advance notice to the Contracting Officer, but shall not require prior written
approval by the Contracting Officer. Such environmental documentation and the Contracting
Officer’s compliance determination shall be reviewed every five (5) years and updated, as necessary,
prior to the expiration of the then existing five (5) -year period. All subsequent environmental
documentation shall include an aternative to evaluate not less than the quantity of Project Water
historically transferred within the same geographical area.

(c) For awater transfer to qualify under subdivision (b) of this Article, such water
transfer must: (i) be for irrigation purposes for lands irrigated within the previous three (3) years, for

M&]I use, groundwater recharge, groundwater banking, or similar groundwater activities, surface
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water storage, or fish and wildlife resources; not lead to land conversion; and be delivered to
established cropland, wildlife refuges, groundwater basins or municipa and industrial use; (ii) occur
within asingle Y ear; (iii) occur between awilling seller and awilling buyer; (iv) convey water
through existing facilities with no new construction or modifications to facilities and be between
existing Project Contractors and/or the Contractor and the United States, Department of the Interior;
and (v) comply with all applicable Federal, State, and local or tribal laws and requirements imposed
for protection of the environment and Indian Trust Assets, as defined under Federal law.

APPLICATION OF PAYMENTS AND ADJUSTMENTS

10. @ The amount of any overpayment by the Contractor of the Contractor’'s O& M,
Capital, and deficit (if any) obligations for the Y ear shall be applied first to any current liabilities of
the Contractor arising out of this Contract then due and payable. Overpayments of more than One
Thousand Dollars ($1,000) shall be refunded at the Contractor’ s request. In lieu of arefund, any
amount of such overpayment at the option of the Contractor, may be credited against amounts to
become due to the United States by the Contractor. With respect to overpayment, such refund or
adjustment shall constitute the sole remedy of the Contractor or anyone having or claiming to have
the right to the use of any of the Project Water supply provided for herein. All credits and refunds of
overpayments shall be made within thirty (30) days of the Contracting Officer obtaining direction as
to how to credit or refund such overpayment in response to the notice to the Contractor that it has
finalized the accounts for the Y ear in which the overpayment was made.

(b) All advances for miscellaneous costs incurred for work requested by the
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Contractor pursuant to Article 25 of this Contract shall be adjusted to reflect the actual costs when the
work has been completed. If the advances exceed the actual costsincurred, the difference will be
refunded to the Contractor. If the actual costs exceed the Contractor's advances, the Contractor will
be billed for the additional costs pursuant to Article 25 of this Contract.

TEMPORARY REDUCTIONS-RETURN FLOWS

11. (3a Subject to: (i) the authorized purposes and priorities of the Project and the
requirements of Federal law and (ii) the obligations of the United States under existing contracts, or
renewals thereof, providing for water deliveries from the Project, the Contracting Officer shall make
al reasonable efforts to optimize Project Water deliveries to the Contractor as provided in this
Contract.

(b) The Contracting Officer or Operating Non-Federal Entity may temporarily
discontinue or reduce the quantity of Water Delivered to the Contractor as herein provided for the
purposes of investigation, inspection, maintenance, repair, or replacement of any of the Project
facilities or any part thereof necessary for the delivery of Project Water to the Contractor, but so far as
feasible the Contracting Officer or Operating Non-Federal Entity will give the Contractor due notice
in advance of such temporary discontinuance or reduction, except in case of emergency, in which case
no notice need be given; Provided, That the United States shall use its best effortsto avoid any
discontinuance or reduction in such service. Upon resumption of service after such reduction or
discontinuance, and if requested by the Contractor, the United States will, if possible, deliver the

guantity of Project Water which would have been delivered hereunder in the absence of such
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discontinuance or reduction.

(c) The United States reserves the right to all seepage and return flow water
derived from Water Delivered to the Contractor hereunder which escapes or is discharged beyond the
Contractor's Service Area; Provided, That this shall not be construed as claiming for the United States
any right as seepage or return flow being put to reasonable and beneficial use pursuant to this
Contract within the Contractor’ s Service Area by the Contractor or those claiming by, through, or
under the Contractor.

CONSTRAINTSON THE AVAILABILITY OF WATER

12. €) In its operation of the Project, the Contracting Officer will use all reasonable
means to guard against a Condition of Shortage in the quantity of water to be made available to the
Contractor pursuant to this Contract. In the event the Contracting Officer determines that a Condition
of Shortage appears probable, the Contracting Officer will notify the Contractor of said determination
as soon as practicable.

(b) If there is a Condition of Shortage because of errorsin physical operations of
the Project, drought, other physical causes beyond the control of the Contracting Officer or actions
taken by the Contracting Officer to meet legal obligations then, except as provided in subdivision (a)
of Article 18 of this Contract, no liability shall accrue against the United States or any of its officers,
agents, or employees for any damage, direct or indirect, arising therefrom.

(b.1) Inany Year in which there may occur a shortage the Contracting Officer shall

apportion the available Project Water supply among the Contractor and others entitled, under
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contracts existing at the time of the shortage to receive Project Water consistent with the terms of
those contracts.

(c) Project Water furnished under this Contract will be allocated in accordance
with the then existing Project M& | Water Shortage Policy. Such policy shall be amended,
modified, or superseded only through a public notice and comment procedure.

UNAVOIDABLE GROUNDWATER PERCOLATION

13.  Tothe extent applicable, the Contractor shall not be deemed to have delivered
Irrigation Water to Excess Lands or Ineligible Lands within the meaning of this Contract if such lands
areirrigated with groundwater that reaches the underground strata as an unavoidable result of the
delivery of Irrigation Water by the Contractor to Eligible Lands.

RULES AND REGULATIONS

14.  The parties agree that the delivery of Irrigation Water or use of Federal facilities
pursuant to this Contract is subject to Federal Reclamation law, including but not limited to, the
Reclamation Reform Act of 1982 (43 U.S.C.390aa et seq.), as amended and supplemented, and the
rules and regulations promulgated by the Secretary of the Interior under Federal Reclamation law.

WATER AND AIRPOLLUTION CONTROL

15. The Contractor, in carrying out this Contract, shall comply with all applicable water
and air pollution laws and regulations of the United States and the State of California, and shall
obtain al required permits or licenses from the appropriate Federal, State, or local authorities.

QUALITY OF WATER

16. (3d Project facilities used to deliver Project Water to the Contractor pursuant to
this Contract shall be operated and maintained to enable the United States to deliver Project Water to

the Contractor in accordance with the water quality standards specified in subsection 2(b) of the Act
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of August 26, 1937 (50 Stat. 865), as added by Section 101 of the Act of October 27, 1986 (100 Stat.
3050) or other existing Federal laws. The United States is under no obligation to construct or furnish
water treatment facilities to maintain or to improve the quality of Water Delivered to the Contractor
pursuant to this Contract. The United States does not warrant the quality of Water Delivered to the
Contractor pursuant to this Contract.

(b) The Operation and Maintenance of Project facilities shall be performed in such
manner as is practicable to maintain the quality of raw water made available through such facilities at
the highest level reasonably attainable as determined by the Contracting Officer. The Contractor shall
be responsible for compliance with all State and Federal water quality standards applicable to surface
and subsurface agricultural drainage discharges generated through the use of Federal or Contractor
facilities or Project Water provided by the Contractor within the Contractor's Service Area.

WATER ACQUIRED BY THE CONTRACTOR
OTHER THAN FROM THE UNITED STATES

17.  (3d Water or water rights now owned or hereafter acquired by the Contractor other
than from the United States and Irrigation Water furnished pursuant to the terms of this Contract may
be simultaneously transported through the same distribution facilities of the Contractor subject to the
following: (i) if the facilities utilized for commingling Irrigation Water and non-project water were
constructed without funds made available pursuant to Federal Reclamation law, the provisions of
Federal Reclamation law will be applicable only to the Landholders of lands which receive Irrigation
Water; (ii) the éigibility of land to receive Irrigation Water must be established through the

certification requirements as specified in the Acreage Limitation Rules and Regulations (43 CFR Part
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426); (iii) the water requirements of Eligible Lands within the Contractor's Service Area can be
established and the quantity of Irrigation Water to be utilized is less than or equal to the quantity
necessary to irrigate such Eligible Lands; and (iv) if the facilities utilized for commingling Irrigation
Water and non-project water are/were constructed with funds made available pursuant to Federal
Reclamation law, the non-project water will be subject to the acreage limitation provisions of Federal
Reclamation law, unless the Contractor pays to the United States the incremental fee described in 43
CFR 426.15. In determining the incremental fee, the Contracting Officer will calculate annually the
cost to the Federal Government, including interest of storing or delivering non-project water, which
for purposes of this Contract shall be determined as follows: The quotient shall be the unpaid
distribution system costs divided by the total irrigable acreage within the Contractor’s Service Area.
The incremental fee per acre is the mathematical result of such quotient times the interest rate
determined using Section 202 (3) of the Act of October 12, 1982 (96 Stat. 1263). Such incremental
fee will be charged to each acre of excess or full cost land within the Contractor’s Service Areathat
receives non-project water through Federally financed or constructed facilities. The incremental fee
calculation methodology will continue during the term of this Contract absent the promulgation of a
contrary Reclamation-wide rule, regulation or policy adopted after the Contractor has been afforded
the opportunity to review and comment on the proposed rule, regulation or policy. If suchrule,
regulation or policy is adopted it shall supersede this provision.

(b) Water or water rights now owned or hereafter acquired by the Contractor, other

than from the United States or adverse to the Project or its contractors (i.e. non-project water), may be

36



728

729

730

731

732

733

734

735

736

737

738

739

740

741

742

743

744

745

746

147

San Luis Unit 8/15-2001
Contract No. 14-06-200-495A- LTR1
and Agreement No. CV 79-106-EDP

stored, conveyed and/or diverted through Project facilities, subject to the completion of appropriate
environmental documentation, with the approval of the Contracting Officer and the execution of any
contract determined by the Contracting Officer to be necessary, consistent with the following
provisions:

Q) The Contractor may introduce non-project water into Project facilities
and deliver said water to lands within the Contractor’s Service Area, including Ineligible Lands,
subject to payment to the United States and/or to any applicable Operating Non-Federal Entity of an
appropriate rate as determined by the CVP Ratesetting Policy and the RRA, each as amended,
modified or superceded from time to time. In addition, if electrical power isrequired to pump non-
project water through the facilities, the Contractor shall be responsible for obtaining the necessary
power and paying the necessary charges therefor.

2 Delivery of such non-project water in and through Project facilities
shall only be alowed to the extent such deliveries do not: (i) interfere with other Project purposes as
determined by the Contracting Officer; (ii) reduce the quantity or quality of water available to other
Project water service contractors; (iii) interfere with the delivery of contractual water entitlements to
any other Project water service contractors; or (iv) interfere with the physical maintenance of the
Project facilities.

(©)) Neither the United States nor the Operating Non-Federal Entity shall be
responsible for control, care or distribution of the non-project water before it is introduced into or

after it isdelivered from the Project facilities. The Contractor hereby releases and agrees to defend

37



748

749

750

751

752

753

754

755

756

757

758

759

760

761

762

763

764

765

766

767

San Luis Unit 8/15-2001
Contract No. 14-06-200-495A- LTR1
and Agreement No. CV 79-106-EDP

and indemnify the United States and the Operating Non-Federal Entity, and their respective officers,
agents, and employees, from any claim for damage to persons or property, direct or indirect, resulting
from Contractor’ s diversion or extraction of non-project water from any source.

4 Diversion of such non-project water into Project facilities shall be
consistent with al applicable laws, and if involving groundwater, consistent with any groundwater
management plan for the areafrom which it was extracted.

5) After Project purposes are met, as determined by the Contracting
Officer, the United States and the Contractor shall share priority to utilize the remaining capacity of
the facilities declared to be available by the Contracting Officer for conveyance and transportation of
non-project water prior to any such remaining capacity being made available to non-Project
contractors.

OPINIONS AND DETERMINATIONS

18. (3d Where the terms of this Contract provide for actions to be based upon the
opinion or determination of either party to this Contract, said terms shall not be construed as
permitting such action to be predicated upon arbitrary, capricious, or unreasonable opinions or
determinations. Both parties, notwithstanding any other provisions of this Contract, expressly reserve
the right to seek relief from and appropriate adjustment for any such arbitrary, capricious, or
unreasonable opinion or determination. Each opinion or determination by either party shall be
provided in atimely manner. Nothing in subdivision (@) of Article 18 of this Contract isintended to

or shall affect or ater the standard of judicial review applicable under federal law to any opinion or
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determination implementing a specific provision of federal law embodied in statute or regulation.

(b) The Contracting Officer shall have the right to make determinations necessary
to administer this Contract that are consistent with the provisions of this Contract, the laws of the
United States and of the State of California, and the rules and regulations promulgated by the
Secretary of the Interior. Such determinations shall be made in consultation with the Contractor to
the extent reasonably practicable.

COORDINATION AND COOPERATION

19. @ In order to further their mutual goals and objectives, the Contracting Officer
and the Contractor shall communicate, coordinate, and cooperate with each other, and with other
affected Project Contractors, in order to improve the operation and management of the Project. The
communication, coordination, and cooperation regarding operations and management shall include,
but not be limited to, any action which will or may materially affect the quantity or quality of Project
Water supply, the allocation of Project Water supply, and Project financial matters including, but not
limited to, budget issues. The communication, coordination, and cooperation provided for hereunder
shall extend to al provisions of this Contract. Each party shall retain exclusive decision making
authority for al actions, opinion, and determinations to be made by the respective party.

(b) Within one-hundred twenty (120) days following the effective date of this
Contract, the Contractor, other affected Project Contractors, and the Contracting Officer shall arrange
to meet with interested Project Contractors to develop a mutually agreeable, written Project-wide

process, which may be amended as necessary separate and apart from this Contract. The goal of this
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process shall be to provide, to the extent practicable, the means of mutual communication and
interaction regarding significant decisions concerning Project operation and management on areal-
time basis.

(c) In light of the factors referred to in subdivision (b) of Article 3 of this Contract,
itistheintent of the Secretary to improve water supply reliability. To carry out thisintent:

Q) The Contracting Officer will, a the request of the Contractor, assist in
the development of integrated resource management plans for the Contractor. Further, the
Contracting Officer will, as appropriate, seek authorizations for implementation of partnerships to
improve water supply, water quality, and reliability.

2 The Secretary will, as appropriate, pursue program and project
implementation and authorization in coordination with Project Contractors to improve the water
supply, water quality, and reliability of the Project for all Project purposes.

(©)) The Secretary will coordinate with Project Contractors and the State of
Californiato seek improved water resource management.

4) The Secretary will coordinate actions of agencies within the
Department of the Interior that may impact the availability of water for Project purposes.

5) The Contracting Officer shall periodically, but not less than annually,
hold division level meetings to discuss Project operations, division level water management activities,
and other issues as appropriate.

(d) Without limiting the contractual obligations of the Contracting Officer
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hereunder, nothing in this Contract shall be construed to limit or constrain the Contracting Officer’s
ability to communicate, coordinate, and cooperate with the Contractor or other interested stakeholders
or to make decisions in atimely fashion as needed to protect health, safety, physical integrity of
structures or facilities, or the Contracting Officer’s ability to comply with applicable laws.

CHARGES FOR DELINQUENT PAYMENTS

20. (9 The Contractor shall be subject to interest, administrative and penalty charges
on delinquent installments or payments. When a payment is not received by the due date, the
Contractor shall pay an interest charge for each day the payment is delinquent beyond the due date.
When a payment becomes sixty (60) days delinquent, the Contractor shall pay an administrative
charge to cover additional costs of billing and processing the delinquent payment. When a payment is
delinguent ninety (90) days or more, the Contractor shall pay an additional penalty charge of six (6%)
percent per year for each day the payment is delinquent beyond the due date. Further, the Contractor
shall pay any feesincurred for debt collection services associated with a delinquent payment.

(b) The interest charge rate shall be the greater of the rate prescribed quarterly in
the Federal Register by the Department of the Treasury for application to overdue payments, or the
interest rate of one-half of one (0.5%) percent per month prescribed by Section 6 of the Reclamation
Project Act of 1939 (Public Law 76-260). The interest charge rate shall be determined as of the due
date and remain fixed for the duration of the delinquent period.

(c) When apartial payment on a delinquent account is received, the amount
received shall be applied, first to the penalty, second to the administrative charges, third to the
accrued interest, and finally to the overdue payment.

EQUAL OPPORTUNITY

21. During the performance of this Contract, the Contractor agrees as follows:

€) The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The Contractor will take
affirmative action to ensure that applicants are employed, and that employees are treated during
employment, without regard to their race, color, religion, sex, or national origin. Such action shall
include, but not be limited to, the following: Employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination, rates of payment or other forms of
compensation; and selection for training, including apprenticeship. The Contractor agreesto post in

41



838
839

840
841
842

843

845
846
847
848

849
850
851

852
853
854
855
856

857
858
859
860
861
862
863

864
865
866
867
868
869
870
871

San Luis Unit 8/15-2001
Contract No. 14-06-200-495A- LTR1
and Agreement No. CV 79-106-EDP

conspicuous places, available to employees and applicants for employment, notices to be provided by
the Contracting Officer setting forth the provisions of this nondiscrimination clause.

(b) The Contractor will, in al solicitations or advertisements for employees placed
by or on behalf of the Contractor, state that all qualified applicants will receive consideration for
employment without discrimination because of race, color, religion, sex, or national origin.

(c) The Contractor will send to each labor union or representative of workers with
which it has a collective bargaining agreement or other contract or understanding, a notice, to be
provided by the Contracting Officer, advising the said labor union or workers' representative of the
Contractor's commitments under Section 202 of Executive Order 11246 of September 24, 1965, and
shall post copies of the notice in conspicuous places available to employees and applicants for
employment.

(d) The Contractor will comply with al provisions of Executive Order No. 11246
of September 24, 1965, as amended, and of the rules, regulations, and relevant orders of the Secretary
of Labor.

(e The Contractor will furnish all information and reports required by said
amended Executive Order and by the rules, regulations, and orders of the Secretary of Labor, or
pursuant thereto, and will permit access to its books, records, and accounts by the Contracting Officer
and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules,
regulations, and orders.

()] In the event of the Contractor's noncompliance with the nondiscrimination
clauses of this Contract or with any of the said rules, regulations, or orders, this Contract may be
canceled, terminated, or suspended, in whole or in part, and the Contractor may be declared ineligible
for further Government contracts in accordance with procedures authorized in said amended
Executive Order, and such other sanctions may be imposed and remedies invoked as provided in said
Executive Order, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided
by law.

(9) The Contractor will include the provisions of paragraphs (a) through (g) in
every subcontract or purchase order unless exempted by the rules, regulations, or orders of the
Secretary of Labor issued pursuant to Section 204 of said amended Executive Order, so that such
provisions will be binding upon each subcontractor or vendor. The Contractor will take such action
with respect to any subcontract or purchase order as may be directed by the Secretary of Labor asa
means of enforcing such provisions, including sanctions for noncompliance: Provided, however, That
in the event the Contractor becomesinvolved in, or is threatened with, litigation with a subcontractor
or vendor as aresult of such direction, the Contractor may request the United States to enter into such
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litigation to protect the interests of the United States.

GENERAL OBLIGATION--BENEFITS CONDITIONED UPON PAYMENT

22. €) The obligation of the Contractor to pay the United States as provided in this
Contract is ageneral obligation of the Contractor notwithstanding the manner in which the obligation
may be distributed among the Contractor's water users and notwithstanding the default of individual
water usersin their obligations to the Contractor.

(b) The payment of charges becoming due hereunder is a condition precedent to
receiving benefits under this Contract. The United States shall not make water available to the
Contractor through Project facilities during any period in which the Contractor may be in arrearsin
the advance payment of water rates due the United States. The Contractor shall not furnish water
made available pursuant to this Contract for lands or parties which are in arrears in the advance
payment of water rates levied or established by the Contractor.

(c) With respect to subdivision (b) of this Article, the Contractor shall have no
obligation to require advance payment for water rates which it levies.

COMPLIANCE WITH CIVIL RIGHTS LAWS AND REGULATIONS

23. €) The Contractor shall comply with Title VI of the Civil Rights Act of 1964 (42
U.S.C. 2000d), Section 504 of the Rehabilitation Act of 1975 (P.L. 93-112, as amended), the Age
Discrimination Act of 1975 (42 U.S.C. 6101, et seq.) and any other applicable civil rights laws, as
well as with their respective implementing regulations and guidelines imposed by the U.S.
Department of the Interior and/or Bureau of Reclamation.

(b) These statutes require that no person in the United States shall, on the grounds
of race, color, national origin, handicap, or age, be excluded from participation in, be denied the
benefits of, or be otherwise subjected to discrimination under any program or activity receiving
financial assistance from the Bureau of Reclamation. By executing this Contract, the Contractor
agrees to immediately take any measures necessary to implement this obligation, including permitting
officials of the United States to inspect premises, programs, and documents.

(c) The Contractor makes this agreement in consideration of and for the purpose of
obtaining any and all Federal grants, loans, contracts, property discounts, or other Federal financial
assistance extended after the date hereof to the Contractor by the Bureau of Reclamation, including
installment payments after such date on account of arrangements for Federal financial assistance
which were approved before such date. The Contractor recognizes and agrees that such Federal

43



903
904

905

906
907
908
909
910

911
912
913
914

915
916
917
918
919

920
921
922
923

924
925
926
927
928
929
930

931

932

933

San Luis Unit 8/15-2001
Contract No. 14-06-200-495A- LTR1
and Agreement No. CV 79-106-EDP

assistance will be extended in reliance on the representations and agreements made in this Article,
and that the United States reserves the right to seek judicial enforcement thereof.

PRIVACY ACT COMPLIANCE

24. €) The Contractor shall comply with the Privacy Act of 1974 (5 U.S.C. 5524) (the
Act) and the Department of the Interior rules and regulations under the Act (43 CFR 2.45 et seq.) in
maintaining Landholder acreage certification and reporting records, required to be submitted to the
Contractor for compliance with Sections 206 and 228 of the Reclamation Reform Act of 1982 (96
Stat. 1266), and pursuant to 43 CFR 426.18.

(b) With respect to the application and administration of the criminal penalty
provisions of the Act (5 U.S.C. 552&(i)), the Contractor and the Contractor's employees responsible
for maintaining the certification and reporting records referenced in (a) above are considered to be
employees of the Department of the Interior. See5 U.S.C. 552a(m).

(c) The Contracting Officer or a designated representative shall provide the
Contractor with current copies of the Interior Department Privacy Act regulations and the Bureau of
Reclamation Federal Register Privacy Act System of Records Notice (Acreage Limitation--Interior,
Reclamation-31) which govern the maintenance, safeguarding, and disclosure of information
contained in the Landholder's certification and reporting records.

(d) The Contracting Officer shall designate a full-time employee of the Bureau of
Reclamation to be the System Manager who shall be responsible for making decisions on denials
pursuant to 43 CFR 2.61 and 2.64 amendment requests pursuant to 43 CFR 2.72. The Contractor is
authorized to grant requests by individuals for access to their own records.

(e The Contractor shall forward promptly to the System Manager each proposed
denial of access under 43 CFR 2.64; and each request for amendment of records filed under 43 CFR
2.71; notify the requester accordingly of such referral; and provide the System Manager with
information and records necessary to prepare an appropriate response to the requester. These
requirements do not apply to individual s seeking access to their own certification and reporting forms
filed with the Contractor pursuant to 43 CFR 426.18, unless the requester electsto cite the Privacy
Act asabasisfor the request.

CONTRACTOR TO PAY CERTAIN MISCELLANEOUS COSTS

25. In addition to al other payments to be made by the Contractor pursuant to this

Contract, the Contractor shall pay to the United States, within sixty (60) days after receipt of abill
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and detailed statement submitted by the Contracting Officer to the Contractor for such specific items
of direct cost incurred by the United States for work requested by the Contractor associated with this
Contract plusindirect costs in accordance with applicable Bureau of Reclamation policies and
procedures. All such amounts referred to in this Article shall not exceed the amount agreed to in
writing in advance by the Contractor. This Article shall not apply to costs for routine contract
administration.

WATER CONSERVATION

26. @ Prior to the delivery of water provided from or conveyed through Federally
constructed or Federally financed facilities pursuant to this Contract, the Contractor shall be
implementing an effective water conservation and efficiency program based on the Contractor's water
conservation plan that has been determined by the Contracting Officer to meet the conservation and
efficiency criteriafor evaluating water conservation plans established under Federa law. The water
conservation and efficiency program shall contain definite water conservation objectives, appropriate
economically feasible water conservation measures, and time schedules for meeting those objectives.
Continued Project Water delivery pursuant to this Contract shall be contingent upon the Contractor’s
continued implementation of such water conservation program. In the event the Contractor's water
conservation plan or any revised water conservation plan completed pursuant to subdivision (d) of
Article 26 of this Contract have not yet been determined by the Contracting Officer to meet such
criteria, due to circumstances which the Contracting Officer determines are beyond the control of the

Contractor, water deliveries shall be made under this Contract so long as the Contractor diligently
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works with the Contracting Officer to obtain such determination at the earliest practicable date, and
thereafter the Contractor immediately begins implementing its water conservation and efficiency
program in accordance with the time schedules therein.

(b) Should the amount of M&1 Water delivered pursuant to subdivision (a) of
Article 3 of this Contract equal or exceed two thousand (2,000) acre-feet per Y ear, the Contractor
shall implement the Best Management Practices identified by the time frames issued by the California
Urban Water Conservation Council for such M& 1 Water unless any such practice is determined by
the Contracting Officer to be inappropriate for the Contractor.

(c) The Contractor shall submit to the Contracting Officer areport on the status of
its implementation of the water conservation plan on the reporting dates specified in the then existing
conservation and efficiency criteria established under Federal law.

(d) At five (5) -year intervals, the Contractor shall revise its water conservation
plan to reflect the then current conservation and efficiency criteriafor evaluating water conservation
plans established under Federal law and submit such revised water management plan to the
Contracting Officer for review and evaluation. The Contracting Officer will then determine if the
water conservation plan meets Reclamation’ s then current conservation and efficiency criteriafor
evaluating water conservation plans established under Federal law.

(e If the Contractor is engaged in direct groundwater recharge, such activity shall
be described in the Contractor’ s water conservation plan.

EXISTING OR ACQUIRED WATER ORWATER RIGHTS
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27. Except as specifically provided in Article 17 of this Contract, the provisions of this
Contract shall not be applicable to or affect non-project water or water rights now owned or hereafter
acquired by the Contractor or any user of such water within the Contractor's Service Area. Any such
water shall not be considered Project Water under this Contract. In addition, this Contract shall not
be construed as limiting or curtailing any rights which the Contractor or any water user within the
Contractor's Service Area acquires or has available under any other contract pursuant to Federal
Reclamation law.

OPERATION AND MAINTENANCE BY NON-FEDERAL ENTITY

28. @ The Operation and Maintenance of a portion of the Project facilities which
serve the Contractor, and responsibility for funding a portion of the costs of such Operation and
Maintenance, have been transferred to the Operating Non-Federal Entity by separate agreement
between the United States and the Operating Non-Federal Entity. That separate agreement shall not
interfere with or affect the rights or obligations of the Contractor or the United States hereunder.

(b) The Contracting Officer has previously notified the Contractor in writing that
the Operation and Maintenance of a portion of the Project facilities which serve the Contractor has
been transferred to the Operating Non-Federal Entity, and therefore, the Contractor shall pay directly
to the Operating Non-Federal Entity, or to any successor approved by the Contracting Officer under
the terms and conditions of the separate agreement between the United States and the Operating Non-
Federal Entity described in subdivision (@) of this Article, all rates, charges, or assessments of any

kind, including any assessment for reserve funds, which the Operating Non-Federal Entity or such
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successor determines, sets, or establishes for the Operation and Maintenance of the portion of the
Project facilities operated and maintained by the Operating Non-Federal Entity or such successor.
Such direct payments to the Operating Non-Federal Entity or such successor shall not relieve the
Contractor of its obligation to pay directly to the United States the Contractor’ s share of the Project
Rates, Charges, and Tiered Pricing Components except to the extent the Operating Non-Federal
Entity collects payments on behalf of the United States in accordance with the separate agreement
identified in subdivision (a) of this Article.

(c) For so long as the Operation and Maintenance of any portion of the Project
facilities serving the Contractor is performed by the Operating Non-Federal Entity, or any successor
thereto, the Contracting Officer shall adjust those components of the Rates for Water Delivered under
this Contract representing the cost associated with the activity being performed by the Operating Non-
Federal Entity or its successor.

(d) In the event the Operation and Maintenance of the Project facilities operated
and maintained by the Operating Non-Federal Entity is re-assumed by the United States during the
term of this Contract, the Contracting Officer shall so notify the Contractor, in writing, and present to
the Contractor arevised Exhibit “B” which shall include the portion of the Rates to be paid by the
Contractor for Project Water under this Contract representing the Operation and Maintenance costs of
the portion of such Project facilities which have been re-assumed. The Contractor shall, thereafter, in
the absence of written notification from the Contracting Officer to the contrary, pay the Rates,

Charges, and Tiered Pricing Component(s) specified in the revised Exhibit “B” directly to the United
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States in compliance with Article 7 of this Contract.

CONTINGENT ON APPROPRIATION ORALLOTMENT OF FUNDS

29.  Theexpenditure or advance of any money or the performance of any obligation of the
United States under this Contract shall be contingent upon appropriation or allotment of funds.
Absence of appropriation or alotment of funds shall not relieve the Contractor from any obligations
under this Contract. No liability shall accrue to the United States in case funds are not appropriated
or allotted.

BOOKS, RECORDS, AND REPORTS

30. @ The Contractor shall establish and maintain accounts and other books and
records pertaining to administration of the terms and conditions of this Contract, including: the
Contractor's financial transactions, water supply data, and Project land and right-of-way agreements;
the water users' land-use (crop census), land ownership, land-leasing and water use data; and other
matters that the Contracting Officer may require. Reports thereon shall be furnished to the
Contracting Officer in such form and on such date or dates as the Contracting Officer may require.
Subject to applicable Federal laws and regulations, each party to this Contract shall have the right
during office hours to examine and make copies of the other party's books and records relating to
matters covered by this Contract.

(b) Notwithstanding the provisions of subdivision (@) of this Article, no books,
records, or other information shall be requested from the Contractor by the Contracting Officer unless
such books, records, or information are reasonably related to the administration or performance of
this Contract. Any such request shall allow the Contractor a reasonable period of time within which
to provide the requested books, records, or information.

(© At such time as the Contractor provides information to the Contracting Officer
pursuant to subdivision (a) of this Article, acopy of such information shall be provided to the

Operating Non-Federa Entity.

ASSIGNMENT LIMITED--SUCCESSORS AND ASSIGNS OBLIGATED
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3. (9 The provisions of this Contract shall apply to and bind the successors and
assigns of the parties hereto, but no assignment or transfer of this Contract or any right or interest
therein shall be valid until approved in writing by the Contracting Officer.

(b) The assignment of any right or interest in this Contract by either party shall not
interfere with the rights or obligations of the other party to this Contract absent the written
concurrence of said other party.

(© The Contracting Officer shall not unreasonably condition or withhold approval

of any proposed assignment.

SEVERABILITY

32. In the event that a person or entity who is neither (i) a party to a Project contract, nor
(if) aperson or entity that receives Project Water from a party to a Project contract, nor (iii) an
association or other form of organization whose primary function is to represent parties to Project
contracts, brings an action in a court of competent jurisdiction challenging the legality or
enforceability of a provision included in this Contract and said person, entity, association, or
organization obtains a final court decision holding that such provision islegally invalid or
unenforceable and the Contractor has not intervened in that lawsuit in support of the plaintiff(s), the
parties to this Contract shall use their best effortsto (i) within thirty (30) days of the date of such fina
court decision identify by mutual agreement the provisions in this Contract which must be revised
and (ii) within three (3) months thereafter promptly agree on the appropriate revision(s). Thetime
periods specified above may be extended by mutual agreement of the parties. Pending the completion

of the actions designated above, to the extent it can do so without violating any applicable provisions
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of law, the United States shall continue to make the quantities of Project Water specified in this
Contract available to the Contractor pursuant to the provisions of this Contract which were not found
to belegally invalid or unenforceable in the final court decision.

RESOLUTION OF DISPUTES

33. Should any dispute arise concerning any provisions of this Contract, or the parties
rights and obligations thereunder, the parties shall meet and confer in an attempt to resolve the
dispute. Prior to the Contractor commencing any legal action, or the Contracting Officer referring
any matter to Department of Justice, the party shall provide to the other party thirty (30) days written
notice of the intent to take such action; Provided, That such notice shall not be required where a delay
in commencing an action would prejudice the interests of the party that intends to file suit. During
the thirty (30) -day notice period, the Contractor and the Contracting Officer shall meet and confer in
an attempt to resolve the dispute. Except as specifically provided, nothing herein isintended to waive
or abridge any right or remedy that the Contractor or the United States may have.

OFFICIALS NOT TO BENEFIT

34. No Member of or Delegate to Congress, Resident Commissioner, or officia of the
Contractor shall benefit from this Contract other than as a water user or landowner in the same
manner as other water users or landowners.

CHANGES IN CONTRACTOR'S SERVICE AREA

35. €) While this Contract isin effect, no change may be made in the Contractor's
Service Area or boundaries, by inclusion or exclusion of lands, dissolution, consolidation, merger, or
otherwise, except upon the Contracting Officer's written consent.

(b) Within thirty (30) days of receipt of arequest for such a change, the
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Contracting Officer will notify the Contractor of any additional information required by the
Contracting Officer for processing said request, and both parties will meet to establish a mutually
agreeable schedule for timely completion of the process. Such process will analyze whether the
proposed change is likely to: (i) result in the use of Project Water contrary to the terms of this
Contract; (i) impair the ability of the Contractor to pay for Project Water furnished under this
Contract or to pay for any Federally-constructed facilities for which the Contractor is responsible; and
(i) have an impact on any Project Water rights applications, permits, or licenses. In addition, the
Contracting Officer shall comply with the National Environmental Policy Act and the Endangered
Species Act. The Contractor will be responsible for all costs incurred by the Contracting Officer in
this process, and such costs will be paid in accordance with Article 25 of this Contract.

FEDERAL LAWS

36. By entering into this Contract, the Contractor does not waive its rights to contest the
validity or application in connection with the performance of the terms and conditions of this
Contract of any Federal law or regulation; Provided, That the Contractor agrees to comply with the
terms and conditions of this Contract unless and until relief from application of such Federal law or
regulation to the implementing provision of the Contract is granted by a court of competent
jurisdiction.

NOTICES

37.  Any notice, demand, or request authorized or required by this Contract shall be
deemed to have been given, on behalf of the Contractor, when mailed, postage prepaid, or delivered
to the Area Manager, South-Central California Area Office, 1243 N Street, Fresno, CA 97321, and on
behalf of the United States, when mailed, postage prepaid, or delivered to the Board of Directors of
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Westlands Water District, PO Box 6056, Fresno, California 93703. The designation of the
addressee or the address may be changed by notice given in the same manner as provided in this
Article for other notices.

CONFIRMATION OF CONTRACT

38.  The Contractor, after the execution of this Contract, shall promptly seek to secure a
decree of a court of competent jurisdiction of the State of California, confirming the execution of this
Contract. The Contractor shall furnish the United States a certified copy of the final decree, the
validation proceedings, and all pertinent supporting records of the court approving and confirming
this Contract, and decreeing and adjudging it to be lawful, valid, and binding on the Contractor.

IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the day and
year first above written.

THE UNITED STATES OF AMERICA

By:

Regional Director, Mid-Pacific Region
Bureau of Reclamation

WESTLANDSWATER DISTRICT

By:

President of the Board of Directors

Attest:

By:

Secretary of the Board of Directors
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